KHOMAS REGIONAL COUNCIL
REQUEST FOR SEALED QUOTATIONS: WORKS
Procurement Reference No: W/RFQ/KRC-12/2024/2025

Minor Renovations of Tobias Hainyeko
Constituency Office

BIDDER NAME:

BIDDER AMOUNT
(VAT EXCLUSIVE):

BIDDER AMOUNT
(VAT INCLUSIVE):

CLOSING DATE 29 November 2024, 12:00
OF BIDS:

DOCUMENTS CLEARLY MARKED WITH THE PROCUREMENT REFERENCE
NUMBERMUST BE DEPOSITED IN THE BID BOX AT KHOMAS REGIONAL COUNCIL.




KHOMAS REGIONAL COUNCIL

Tel. No. (061) 292 4400 Pullman Street No. 6688
Fax No. (061) 220317 P. O. Box 3379
WINDHOEK

Letter of Invitation

SUBJECT: REQUEST FOR QUOTATION FOR THE RENOVATION OF TOBIAS
HAINYEKO CONSTITUENCY OFFICE , KHOMASREGION.

The Khomas Regional Council invites you to submit your best bid for the works described in detail hereattached.
Any resulting contract shall be subject to the terms and conditions referred to in the document.

Technical Queries if any, should be addressed to Mr P Amalwa at Tel: 061 292 4399 or email at
pamalwa@khomasrc.gov.na

Please prepare and submit your bid in accordance with the instructions given or inform theundersigned if
you will not be submitting a bid.

Yours faithfully,
Q

Mr. PTN Amalwa: I /
Head of Procurement Management Unit | .




4.

SECTION I: INSTRUCTIONS TO BIDDERS
Rights of Public Entity

The Khomas Regional Council reserves the right:
(a) to accept or reject any quotation or to cancel the quotation process and reject all
guotations at any time prior to contract award.

Preparation of Quotations
You are requested to quote for the works mentioned in Section I11, by completing, signing and
returning:
@) the Quotation Letter in Section Il with its annex for Bid Securing Declaration, where
applicable;
(b) the Priced Activity Schedule in Section 1V;
(c) the Specifications and Compliance Sheet in Section V; and
(d) any other attachment as deemed appropriate

You are advised to carefully read the complete Request for Quotations document, including the
Special Conditions of Contract in Section VII, before preparing your Quotation. The standard
forms in this document may be retyped for completion but the Bidder is responsible for their
accurate reproduction.

Validity of Quotations
The quotation validity period shall be 60 days from the date of bid submission deadline.

Eligibility Criteria

To be eligible to participate in this Quotation exercise, you should:

(@)

(b)
(©)
(d)

(e)
(f)

Have a certified copy of a company Registration Certificate; (in case of limited companies, copy of
article of association) clearly indicating the particulars of the shareholders and member’s Identity
Documents (Certified by a Commissioner of Oath appointed in terms of the Justices of the Peace and
Commissioners of Oaths Act.1963 (Act No. 16 of 1963);

have an original valid good Standing Tax Certificate; (Valid on the date of bid closure)

have an original valid good Standing Social Security Certificate; (Valid on the date of bid closure)
have a valid certified copy of Affirmative Action Compliance Certificate, proof from Employment
Equity Commissioner that bidder is not a relevant employer, or exemption issued in terms of Section
42 of the Affirmative Action Act, 1998;

Submit a signed Bid Securing Declaration

An undertaking on the part of the Bidder that the salaries and wages payable to its personnel in respect
of this proposal are compliant to the relevant laws, Remuneration Order, and Award, where applicable
and that it will abide to sub-clause 4.6 of the General conditions of Contract if it is awarded the
contract or part thereof.

ADDITIONAL REQUIREMENTS

Bidders attach Qualification for a Bricklayer, a national Diploma in Civil Level 3 from NQA
accredited institutions (Qualification obtained from foreign institution, NQA evaluation report must
be attached)

Bidders attach Qualification for an Electrician, a national Diploma in Electrical Level 3 from NQA
an accredited institution. (Qualification obtained from foreign institution, NQA evaluation report
must be attached)

Bidders attach Qualification for a Plumber, a national Diploma in plumbing Level 3 from NQA, an
accredited institution. (Qualification obtained from foreign institution, NQA evaluation report must
be attached)

Must have at least Three (3) years of experience in construction work (Attach practical completion
certificates or reference letters for similar projects)

Bidders should attach a program of work in the form of a Ghant Chart



Vi.

2
All pages of the bid document must be initiated and bid document must be duly completed

Bid Securing Declaration
Bidders are required to subscribe to a Bid Securing Declaration for this procurement process.

Works Completion Period

The completion period for works shall be one month after acceptance and issue of Purchase
Order. Deviation in completion period shall be considered if such deviation is reasonable.



7.

10.

11.

12.

13.

Sealing and Marking of Quotations

Quotations should be sealed in a single envelope, clearly marked with the Procurement
Reference Number, addressed to the Public Entity with the Bidder’s name at the back of the
envelope.

Submission of Quotations

Quotations should be deposited in the Quotation/Bid Box located at Khomas Regional Council,
Pullman Street No 6688, Windhoek North, not later than 29 November 2024, at 12h00.
Quotations by post or hand delivered should reach Khomas Regional Council, Pullman Street
No 6688, and Windhoek North by the same date and time at latest. Late quotations will be
rejected. Quotations received by e-mail will not be considered.

Opening of Quotations

Quotations will be opened internally by the Khomas Regional Council immediately after the
closing time referred to in section 8 above. A record of the Quotation Opening stating the name
of the bidders, the amount quoted, the presence or absence of a Bid Securing Declaration, will
be posted on the website of the Khomas Regional Council and available to any bidder on request
within three working days of the Opening.

Evaluation of Quotations
The Khomas Regional Council shall have the right to request for clarifications in
writing during evaluation. Offers that are substantially responsive shall be compared on
the basis of evaluated cost, subject to Margin of Preference where applicable, to
determine the lowest evaluated quotation.

NB: Only bidders that quoted between the range of 0% above and 10% below the
estimated value of the procurement as validated by the financial certificate are
eligible for awards!

Technical Compliance

The Specifications and Compliance Sheet details the minimum specifications of the
works to be carried out. The specifications have to be met, but no credit will be given
for exceeding the specifications.

Prices and Currency of Payment

Prices for the execution of works shall be fixed in Namibian Dollars as quoted.
Quotations shall cover all costs of labour, materials, equipment, overheads, profits and all
associated costs for performing the works, and shall include all duties. The whole cost of

performing the works shall be included in the items stated, and the cost of any incidental works
shall be deemed to be included in the prices quoted.

Margin of Preference

13.1. The applicable margins of preference and their application methodology are as follows:

14.

Not applicable for this procurement

Award of Contract

The Bidder having submitted the lowest evaluated responsive quotation and qualified to
perform the works shall be selected for award of contract. Award of contract shall be by issue
of a Purchase Order/Letter of Acceptance in accordance with terms and conditions contained
in Section VI: Contract Agreement and General Conditions of Contract.



15. Notification of Award and Debriefing

The Public Entity shall after award of contract promptly inform all unsuccessful bidders in writing
of the name and address of the successful bidder and the contract amount and post a notice of award
on its website within 7 days. Furthermore, the Public Entity shall attend to all requests for debriefing
made in writing within 7 days of the unsuccessful bidders being informed of the award.



SECTION Il: QUOTATION LETTER
(to be completed by Bidders)

Complete this form with all the requested details and submit it as the first page of your quotation with
the Priced Activity Schedule and documents requested above. A signature and authorization on this
form will confirm that the terms and conditions of the RFQ prevail over any attachments. If your
guotation is not authorized, it will be rejected

Quotation addressed to Khomas Regional Council
W/RFQ/KRC-12/2024/2025

Procurement Reference Number:

Subject matter of Procurement:

We offer to execute the Works detailed in the Statement of Requirements, in accordance with the
terms and conditions stated in your Request for Sealed Quotations referenced above.

We confirm that we are eligible to participate in this Quotation exercise and meet the eligibility
criteria specified in Section 1: Instructions to Bidders

We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public
Procurement Act during the procurement process and the execution of any resulting contract.

We have read and understood the content of the Bid Security/Bid Securing Declaration (BSD) attached
hereto and subscribe fully to the terms and conditions contained therein. We further understand that this
subscription could lead disqualification on the grounds mentioned in the BDS]

The validity period of our Quotation is days from the date of the bid submission deadline.

We confirm that the prices quoted in the Priced Activity Schedule are fixed and firm and will not
be subject to revision or variation if we are awarded the contract prior to the expiry date of the
quotation validity.

Works will commence within days from date of issue of Purchase Order/ Letter of
Acceptance. Works will be completed within days from date of issue of Purchase Order/
Letter of acceptance.

Quotation Authorized by:
Name of Bidder Company’s Address and seal

Contact Person

Name of Person Authorising the Quotation: Position: Signature:

Date Phone No./E-mail




BID SECURING DECLARATION

(Section 45 of Act)
(Regulation 37(1) (b) and 37(5))

Date: oo

Procurement Ref No.: W/RFQ/KRC-12/2024/2025

To: Khomas Regional Council
Pullman Street 6688
Windhoek North
Windhoek

I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding
document the requirement for a declaration as an alternative form of bid security.

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event of

@ a modification or withdrawal of a bid after the deadline for submission of bids during the
period of validity;

(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid;

(c) failure to sign a procurement contract in accordance with the terms and conditions set
forth in the bidding document, should I/We* be successful bidder; or

(d) failure to provide security for the performance of the procurement contract if required to
do so by the bidding document.

I/We* understand this bid securing declaration ceases to be valid if I am/We are* not the successful Bidder

ST 1o PSSR
[insert signature of person whose hame and capacity are shown]
Capacity of:

[indicate legal capacity of person(s) signing the Bid Securing Declaration]

[insert complete name of person signing the Bid Securing Declaration]
Duly authorized to sign the bid for and on behalf of: [insert complete hame of Bidder]

Dated on day of

[insert date of signing]
Corporate Seal (where appropriate)

[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners to the
joint venture that submits the bid.]

*delete if not applicable / appropriate



Republic Of Namibia

Ministry of Labour, Industrial Relations and Employment Creation

Written undertaking in terms of section 138 of the Labour Act, 2015 and section 50(2)(D) of
the Public Procurement Act, 2015

1. EMPLOYERS DETAILS

Company Trade Name: .......ooiriiii e

VAt NUMIDET . e e e i

INAUSTIY/SECION: ..o e

Anticipated Contract Duration: .............coooiiiiiii i



8

Location where work will be done, good/services will be delivered: ..............

e [insert full name], owner/representative
OF s [insert full name of company]
hereby undertake in writing that my company will at all relevant times comply

fully with the relevant provisions of the Labour Act and the Terms and Conditions of Collective
Agreements as applicable.

I am fully aware that failure to abide to such shall lead to the action as stipulated in section 138 of
the labour Act, 2007, which include but not Ilimited to the cancellation of the
contract/licence/grant/permit or concession.

SIgNALUIE: tuevriieiieiieiienrenceecnsonsonn

DL | (<

Please take note:

1. A labour inspector may conduct unannounced inspections to assess the level of compliance

2. This undertaking must be displayed at the workplace where it will be readily accessible and visible
by the employees rendering service(s) in relations to the goods and services being procured under
this contract.



1
SECTION Ill: STATEMENT OF REQUIREMENTS

A. SCOPE OF WORKS, SPECIFICATIONS AND PERFORMANCE
REQUIREMENTS

1. Renovation of Tobias Hainyeko Constituency Office

B. DRAWINGS
Attached



Item
No

SECTION NO. 1

BILL NO. 1
PRELIMINARY AND GENERAL

NOTES

i) The Agreement and Schedule of Conditions of
Building Contract shall be in the form approved and
recommended by the Namibia Institute of Architects, the
Institute of Namibian Quantity Surveyors and the
Construction Industry Federation of Namibia, 2009
edition.

ii) The Model Preliminaries as recommended and
published by the Association of South African Quantity
Surveyors, 2016 edition shall be deemed to be
incorporated herein.

iii) Tenderers are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof (hereinafter referred to by heading and
clause number only) for which such allowance must be
made as may be considered necessary.

iv) Where standard clauses or alternatives are not
applicable to this contract such modifications,
corrections or supplements as will apply are given under
each relevant clause heading.

V) Where N/A appears opposite any clause, such
clause as detailed in the standard documents referred to
is NOT APPLICABLE to this contract.

SECTIONA : CONDITIONS OF BUILDING
CONTRACT

Clause 1: Scope of Contract
The works consist of the renovating the existing Tobias

Hainyeko constituency offices, including repairing cracks
and repainting the structure.

Clause 2: Drawings, Bills of Quantities, etc

Clause 3: Contractor to provide everything necessary

Section No. 1 Bill No. 1
-1

Quantity

Item

Item

Item

Renovation of Tobias Hainyeko

Rate

Constituency Office

Amount




Renovation of Tobias Hainyeko

Constituency Office
Preliminaries Carried Forward N$



10

11

12

13

14

Brought Forward

Clause 4: Local and Other Authorities' Notices and
Fees

Clause 5: Setting out of Works

Clause 6: Materials and Workmanship to conform to
description

Clause 7: Site Representative
The site representative shall be a competent person

fully conversant in English and in construction work.

Clause 8: Access to Works

Clause 9: Clerk of Works

Clause 10: Prices for Variations, etc

Clause 11: Bills of Quantities

Clause 12: Unfixed Materials

Clause 13: Practical Completion and Defects Liability

Refer to the Schedule.

Clause 14: Assignment or subletting

Add the following:

"The Contractor shall upon request submit to the
Principal Agent in writing the names of the sub-
contractors that he proposes to employ on the Works
and the Principal Agent shall within 21 days inform the
contractor in writing of his approval or disapproval of
such Sub-Contractors.’

"The Contractor shall not cede or assign his rights or
claims to any monies due or likely to become due to him
under this contract. No such cession or assignment will
be recognised by the Employer'.

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$



Section No. 1
Bill No. 1
Preliminaries

Carried Forward

Renovation of Tobias Hainyeko
Constituency Office

N$
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16

17

18

19

20

Brought Forward

Clause 15: Nominated and Selected Sub-Contractors

The last sentence of sub-clause 15.1 is amended to
read as follows:

'If the relevant provisional sum does not specify that the
Sub-Contractor is to be a nominated Sub-Contractor,
then the Sub-Contractor concerned shall be deemed to
be a selected Sub-Contractor, regardless of any
indication to the contrary.'

Notwithstanding the provisions of sub-clause 15.2, the
Contractor shall furnish the Principal Agent with the
names of at least six (where possible) Sub-Contractors
who desire to tender for the Sub-Contract Works.

Delete the following wording from sub clause 15.5:
'less only the appropriate portion if any of the retention
fund'.

Clause 16: Indemnities, Liabilities, Works Risk and
Reinstatement

Clause 17: Insurances Works Risk and Insurance
Refer to the Schedule.

Clause 18: Dates for Possession and Practical
Completion

The contract period(s) specified in the Schedule of
Variables, excludes the annual builders' holidays. In the
event that any contract period(s) overlap these holidays,
then the contract period will be extended for a period of
21 days per annum for the annual builders' holidays. All
other holidays, builders' long weekends, etc, are
counted as part of the contract period.

Refer to the Schedule.

Clause 19: Penalties for Non-Completion

Refer to the Schedule.

Notwithstanding the provisions of this clause, the
Employer reserves the right to reconsider and/or amend

any certificate issued by the Principal Agent in
connection with this clause.

Clause 20: Delay and Extension of Time

Section No. 1

-5

Item

Item

Item

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$




Renovation of Tobias Hainyeko

Constituency Office
Bill No. 1 Carried Forward N$
Preliminaries
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22

23

24

25

26

27

Brought Forward

Notwithstanding the provisions of this clause, the
Employer reserves the right to review and/or amend any
extension of time granted by the Principal Agent.

Clause 21: Failure by Contractor to comply with
Principal Agent's Instructions

Clause 22: Determination by Employer

Clause 23: Determination by Contractor

Clause 24: Prime Costs, Provisional Sums, Artists

Clause 25: Certificates and Payments

Notwithstanding the provisions of this Clause, all
retention monies will be held by the Employer and NO
interest will be paid by the Employer on retention
monies.

Notwithstanding the provisions of sub-clause 25.2.2, the
value of any unfixed materials or goods before delivery
is made thereof to or adjacent to the works, will only be
included in a monthly certificate if the Contractor has
obtained the prior written consent of the Employer.

Where such written consent is given by the Employer,
the Employer reserves the right to request a bank
guarantee in a format approved by the Employer
covering the full cost of such materials or goods and in
favour of the Employer. The guarantee shall be effective
from the date of the certificate issued by the Principal
Agent and until thirty days after the materials have been
delivered to the works and properly stored and protected
whereafter the provisions of clause 12 and sub-clause
25.2.1 shall apply.

Retention monies will be calculated on the relevant
amounts certified excluding value added tax.

Clause 26: Disputes and Arbitration

Refer to the Schedule.

Clause 27: Definitions

Item

Item

Item

Item

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$



Renovation of Tobias Hainyeko
Constituency Office
Carried Forward N$

Section No. 1
Bill No. 1
Preliminaries
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Brought Forward

SCHEDULE OF VARIABLES

The Schedule at the end of the Conditions of Contract
will be completed as follows:

The order of priority of the Contract Documents shall be
as follows:

Agreement and Schedule of Conditions of

Building Contract (highest)

1

Contract Drawings

2

Specifications

3

Bills of Quantities

4

Clause 13.2 The patent defects liability period shall
be 3 (three months)

Clause 17.1 The amount of insurance required shall
be (public liability) N$ 2,000,000.00 for each and every
occurrence without limit to the number of occurrences

Clause 17.2 The amount of insurance required shall
be (lateral support) not applicable

Clause 17.3 The amount of liability and insurance
required shall be (replacement) equal to the contract
sum plus 20%

Clause 18 Date of possession of site :
TBC
Date for practical completion :

The practical completion time for the Project as a whole
is 3 (Three) CALENDER MONTHS, including all
statutory holidays and excluding the annual builder's
holidays.

Clause 19: Penalties for non-completion :
N$ 1000.00 per calendar day

Clause 25.1 Period for payment by the Employer to
the Contractor : 30 days

Carried Forward

Section No. 1
Bill No. 1
Preliminaries

N/A

Renovation of Tobias Hainyeko
Constituency Office

N$

N$
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30

31

32

33

34

Brought Forward
Clause 25.4.5 Financial institution where Retention

Fund is to be invested : Not applicable

Clause 26 Name of Arbitrator :
To be nominated by the President of the
Namibia Council for Architects and
Quantity Surveyors

SECTION B : PRELIMINARIES

Bl: Supplementary documentation

B1.1: Bills of Quantities

These Bills of Quantities contain pages and annexures
as indexed on the flyleaf.

Items in these Bills of Quantities are to be read and
priced in conjunction with and the descriptions regarded
as amplified by the Model Preambles for Trades as
recommended and published by the Association of
South African Quantity Surveyors, 2008 edition, and no
claim arising from brevity of description of items fully
described in the said Model Preambles for Trades will
be entertained.

B1.2: Provisional Bills of Quantities

B1.3: Availability of construction documentation for
contracts based on bills of quantities

B1.4: Name of Principal Agent, Quantity Surveyor and
other Consultants:

Principal Agent : CES Namibia

Quantity Surveyors : CES Namibia

Structural & Civil

Engineers :TBC

B1.5: Lodging and scrutiny of priced Bills of Quantities

These Bills of Quantities must be extended in black ink.

-10

N/A

Item

N/A

Item

Item

Item

Renovation of Tobias Hainyeko

Constituency Office

N$




Renovation of Tobias Hainyeko

Constituency Office
Section No. 1 Carried Forward N$
Bill No. 1
Preliminaries

-11
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36

37

38

39

40

41

Brought Forward

The attention of the Tenderer is directed to the fact that
his original priced Bills of Quantities used for tendering
purposes must be completed in black ink and must be
submitted together with the Form of Tender as stipulated
in clause (4) (I) on page F2 of the Form of Tender. The
use of correcting fluid and failure to initial every page
may result in the disqualification of the tender.

B1.6: Meaning of words

B1.7: Performance Guarantee by the Contractor

The full security for the due fulfilment of all obligations
under this contract is to remain in force for sixty days
after practical completion.

No guarantee containing any clause that allows the
financial institution providing such guarantee to either
withdraw from their undertaking before sixty days after
practical completion or that stipulates an expiry date is
acceptable.

Notwithstanding the above, the guarantee will only be
returned to the Contractor after receipt of satisfactory
proof that the Contractor has met all his obligations
under any and all selected and nominated Sub-Contract
agreements applicable to this contract.

B1.8: Payment Guarantee by Employer

B1.9: Waiver of Contractor's lien

B1.10: Signing powers

B1.11: Tenders

Notwithstanding anything contained in this clause
tenders shall be valid for a period of ninety days (90)
from the closing date of tenders.

The Employer reserves the right to correct any
arithmetical or other errors in the extension of the rates
and totals in the tender and / or to adjust any rates that
are considered by him to be imbalanced and
unacceptable. Such adjustments will be done without
affecting the Tender Sum.

B1.12: Inspection of documents

-12

Item

Item

N/A

Item

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$



Section No. 1
Bill No. 1
Preliminaries

Carried Forward

-13

Renovation of Tobias Hainyeko
Constituency Office

N$
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43

44

45

46

47

Brought Forward

Principal agent's drawings for the specific items with
details that cannot be easily described these Bills of
Quantities for tender purposes.

Notwithstanding the issue of the above mentioned
drawings it will remain the responsibility of the Tenderer
to study all available drawings at the offices of the
Principal Agent or Quantity Surveyor during office hours
to acquaint himself with all the cost implications of the
design.

B2: The site

B2.1: Site and site boundaries

The site of the works is located in Okuryangava Erf no.
2305, Omuvapu Street, Katutura, Windhoek.

A mandatory site visit will be held for all Tenderers to
acquaint themselves thoroughly with the nature and
extent of the works.

B2.2: Area of the works

The area of the works to be occupied by the Contractor,
any restriction to the area and the limit of access or exit
will be pointed out to the contractor by the Principal
Agent on handing over of the site.

B2.3: Boundary beacons, setting out pegs and master
datum

The Contractor shall notify the Principal Agent if any
encroachments of adjoining foundations, buildings,
structures, pavements, etc, exist so that the necessary
arrangements can be made for the rectification of such
encroachments.

B2.4: Site soil investigation

Site soil investigation report is available and the
tenderer is advised to acquire the report on request.

B2.5: Viewing of the site is compulsary

No claim for extras arising from the Contractor having
failed to comply with this Clause will be entertained.

Section No. 1

-14

Item

Item

N/A

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$




Renovation of Tobias Hainyeko

Constituency Office
Bill No. 1 Carried Forward N$
Preliminaries

-15
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49

50

51

52

53

54

55

56

57

58

59

60

61

62

Brought Forward

B2.6: Existing premises occupied

B2.7: Dimensional accuracy of work executed under the
previous contract

B2.8: Defects in work executed under the previous
contract

B2.9: Existing known services

Existing services and points of connection are shown on
the site plan or will be pointed out on the site by the
Principal Agent.

B2.10: Unknown services

B2.11: Protection of trees

B2.12: Articles of value

B2.13: Inspection of nearby properties, etc

B3: Management of contract

B3.1: Management of works

B3.2: Programming of the works

The Contract shall be programmed by the Contractor in

accordance with alternative B.

B3.3: Progress meetings

B3.4: Technical meetings

B4: Materials and workmanship

B4.1: Samples of materials

B4.2: Samples of workmanship and mockups

B4.3: Ordering of materials
-16

Item

Item

Item

Item

N/A

N/A

N/A

N/A

Item

Item

Item

Item

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$
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B5: Temporary works and plant

B5.1: Deposits and fees

Section No. 1
Bill No. 1
Preliminaries

Carried Forward

-17

Item

Renovation of Tobias Hainyeko
Constituency Office

N$
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65

66

67

68

69

70

71

72

73

74

75

76

77

Brought Forward

B5.2: Enclosure of works

B5.3: Pavement crossings and parking meters

B5.4: Advertising

B5.5: Plant and equipment

B5.6: Special scaffolding

No special scaffolding is measured as these Bills of
Quantities are based on the sixth edition of the Standard
System for Measuring Building Work.

B5.7: Contractor's offices and sheds

Under NO circumstances may any of the buildings at
any stage be used for temporary accommodation for
workers, Contractor's offices or the storage of materials.

B5.8: Offices

B5.9: Office of the clerk of works

B5.10: Main noticeboard

B5.11: Sub-Contractors' noticeboard

B6: Temporary services

B6.1: Water

The Contractor shall provide water for the works in
accordance with alternative C.

B6.2: Electricity and lighting

The Contractor shall provide electricity for the works in
accordance with alternative C.

B6.3: Telephones

B6.4: Toilets
-18

Item

Item

Item

Item

Item

Item

Item

N/A

Item

N/A

Item

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$



Renovation of Tobias Hainyeko
Constituency Office

The Contractor shall provide toilets in accordance with
alternative A.

Carried Forward N$

Section No. 1
Bill No. 1
Preliminaries

-19
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79

80

81

82

83

84

85

86

87

Brought Forward

B7: Prime cost and provisional amounts

B7.1: Cash discount

All prime cost items and provisional sums are nett and
do not include a cash discount, nor will the Contractor
be allowed or be entitled to a cash discount.

B7.2: Taking delivery and fixing of prime cost items

B7.3: Nominated or selected Sub-Contract documents

B7.4: Attendance on nominated or selected Sub-
Contractors

B7.5: Fuel, power and water for commissioning of
mechanical and other specialised installations

B8: Financial aspects

B8.1: Sales taxes

Delete the whole of this clause and replace with the
following clause 8.1 Taxes, etc.

B8.1: Taxes, etc

Value Added Tax (VAT) is payable on this contract.

B8.2: Contract Price Adjustment Provisions

No Contract Price Adjustment Provisions applies to this
contract.

B8.3: Payment of Preliminaries

Payment of Preliminaries will be calculated from the
priced items within the preliminaries in accordance with
alternative B.

B8.4: Adjustment of Preliminaries
The adjustment of Preliminaries will be on the basis of

fixed price, value related and time related items in
accordance with method 2.

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$



Section No. 1
Bill No. 1
Preliminaries

Carried Forward

Renovation of Tobias Hainyeko
Constituency Office

N$
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90

91

92

93

94

95

96

97

98

99

100

101

Brought Forward

In addition to the exclusions mentioned in the third
paragraph of this clause it shall be deemed that "day
works" be added as a fourth exclusion.

B8.5: Certificate payment projection

B8.7: Information supplied by Contractor

B9: General

B9.1: Protection

B9.2: Protection of existing and/or partially occupied
works

B9.3: Safety

B9.4: Site security

B9.5: Notice before covering work

B9.6: Disturbance

B9.7: Clearing and cleaning

B9.8: Vermin

B9.9: Overhand work

B9.10: Jobbing

SECTION C : SPECIFIC PRELIMINARIES

Revenue stamps

The Contractor must allow for and provide all necessary
revenue stamps required in connection with the
Agreement and Schedule of Conditions of Building
Contract and the Performance Guarantee in accordance
with the Stamp Duty Act.

Proprietary branded products

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Renovation of Tobias Hainyeko
Constituency Office

N$



Section No. 1
Bill No. 1
Preliminaries

Carried Forward

Renovation of Tobias Hainyeko
Constituency Office

N$
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103

104

105

106

Brought Forward

The Contractor shall take delivery of, handle, store, use,
apply and/or fix all proprietary branded products in strict
accordance with the manufacturers' instructions after
consultation with the manufacturer's authorised
representative.

As built drawings

The position of construction breaks and the extent of
individual concrete pours are to be recorded by the
Contractor on the Structural Engineer's drawings and
are to be submitted to the Principal Agent and the
structural Engineer for their records.

The Contractor shall furnish the Principal Agent with a
set of marked-up drawings indicating the positions of all
plumbing and drainage pipework as actually built.

Site instructions

Site instructions issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the Contractor.

Labour record

At the end of each week the Contractor shall provide the
Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and
labourers employed by him and all Sub-Contractors on
the works each day.

Plant record
At the end of each week the Contractor shall provide the
Principal Agent with a written record, in schedule form,

reflecting the number, type and capacity of all plant,
excluding hand tools, currently used on the works.

Protection of trees

Section No. 1

-24

N/A

Item

Item

Item

Item

Renovation of Tobias Hainyeko

Constituency Office

N$




Renovation of Tobias Hainyeko

Constituency Office
Bill No. 1 Carried Forward N$

Preliminaries Brought Forward N$



107

Brought Forward

Only those trees as are indicated by the Principal Agent
shall be removed. All other trees are to be protected
during the building operations and no workmen may
damage these trees in any way. The Contractor is to
note that some trees may occur within the area of
building operations. Before removing such trees, the
Contractor is to obtain specific instructions from the
Principal Agent as whether such trees may be removed
or not.

Letter of Intent for the issue of a Performance
Guarantee

The Tenderer shall within seven (7) days of having
being requested to do so submit to the Principal Agent a
letter of intent from the Tenderer's Namibian Bank or
Insurance Company indicating their intent to provide a
performance guarantee in favour of the Employer in the
event that the Tenderer is awarded the Contract.

Carried to Final Summary

Section No. 1
Bill No. 1
Preliminaries

Item

Renovation of Tobias Hainyeko
Constituency Office

N$

N$




Renovation of Tobias Hainyeko
Constituency Office

Item Quantity Rate Amount
No

SECTION NO. 2

BUILDER'S WORK

BILL NO. 1

ALTERATIONS
SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades"

REPAIRS T ERAMIC FLOOR AND WALL
TILING

Hacking up/off and removing ceramic tiles including
removing mortar bed or adhesive from concrete or
brickwork and preparing surfaces for new screed,
plaster, tiles finish, etc

1 | Hack off wall tiling in small isolated patches and re-tile
with new tiles to match existing m2 3

2 | Hack off floor tiling in small isolated patches and re-tile
with new tiles to match existing m2 3

3 | Re-fix loose wall tiles approximate size 250 x 250mm No 5

4 | Re-fix loose skirting tiles approximate size 30 x 100mm

No 5

REPAIRS AND SUNDRIES TO CONCRETE
5 | 15Mpa concrete in topping 30mm thick in chipped

concrete in apron, ramp, paving, etc including finishing
off smooth with a wood float or steel trowel

m2 1

Carried Forward N$

Section No. 2
Bill No. 1
Alterations



10

11

12

Brought Forward
REPAIRS AND NDRIES TO BRICKWORK

Surface crack

Repair crack through joints in external plaster by
hacking off the plaster around the crack minimum
300mm wide, cleaning out the crack, wedging with
galvanised steel wedges, stapling two layer of chicken
mesh over the crack and replastering to match existing

Repair crack through joints in internal plaster by hacking
off the plaster around the crack minimum 300mm wide,
cleaning out the crack, wedging with galvanised steel
wedges, stapling two layer of chicken mesh over the
crack and replastering to match existing

Repair crack not through joints in external plaster by
hacking off the plaster around the crack minimum
300mm wide, cleaning out the crack, wedging with
galvanised steel wedges, R6 reinforcement 300mm long
including 100mm long bend fixed to brickwork with
epoxy, staple two layers of chicken mesh over the crack
and replaster to match existing

Repair crack not through joints in internal plaster by
hacking off the plaster around the crack minimum
300mm wide, cleaning out the crack, wedging with
galvanised steel wedges, R6 reinforcement 300mm long
including 200mm long bend fixed to brickwork with
epoxy, staple two layers of chicken mesh over the crack
and replaster to match existing

Neatly clean crack with sharp tool and prepare and fill
with acrylic filler applied strict accordance with
specifications

Deep Crack

Repair crack through joints in external plaster by
hacking off the plaster around the crack minimum
300mm wide, cleaning out the crack, wedging with
galvanised steel wedges, stapling two layer of chicken
mesh over the crack and replastering to match existing

Repair crack through joints in internal plaster by hacking
off the plaster around the crack minimum 300mm wide,
cleaning out the crack, wedging with galvanised steel
wedges, stapling two layer of chicken mesh over the
crack and replastering to match existing

Carried Forward

Section No. 2
Bill No. 1
Alterations

13

18

10

46

13

18

Renovation of Tobias Hainyeko
Constituency Office

N$

N$
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14

15

16

17

Brought Forward

Repair crack not through joints in external plaster by

hacking off the plaster around the crack minimum

300mm wide, cleaning out the crack, wedging with

galvanised steel wedges, R6 reinforcement 300mm long

including 200mm long bend fixed to brickwork with

epoxy, staple two layers of chicken mesh over the crack

and replaster to match existing m

Repair crack not through joints in internal plaster by

hacking off the plaster around the crack minimum

300mm wide, cleaning out the crack, wedging with

galvanised steel wedges, R6 reinforcement 300mm long

including 100mm long bend fixed to brickwork with

epoxy, staple two layers of chicken mesh over the crack

and replaster to match existing m

Neatly clean crack with sharp tool and prepare and fill
with acrylic filler applied strict accordance with
specifications m

Making good external cement plaster

Walls in patches m2

Making good internal cement plaster

Walls in patches m2

Alterations

Section No. 2
Bill No. 1

10

46

Renovation of Tobias Hainyeko

Constituency Office

N$
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Constituency Office
Carried Forward

N$
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19

20

21

22

23

24

25

26

Brought Forward

REPAIRS TO IRONMONGERY AND
METALWORK

Taking out and removing sundry ironmongery items,
etc

Soap dispensers

Fasten, adjust etc and leave in proper working order

Door lock sets

Supply and install sandblasting vinyl stickers for
guardhouse as per Brand Plan Advertising Quotation:
14691 or similar approved

REPAIRS AND SUNDRIES TO DOORS
WINDOWS ETC

Adjust and repair timber door for ease of swing and
closing

Service, align and clean aluminium door for ease of
swing and closing

Service, align and clean aluminium window for ease of
sashes closing properly

REPAIRS TO CEILINGS

Suspended ceilings

Remove suspended ceilings in isolated panels, including
all hangers, tees, cornices, etc

Clean off existing suspended ceilings of oil, grime and
dirt etc with appropriate cleaning solution and rinsing off
all acid residue

Refix loose ceiling hangers, main tees. cross tees, etc

No

No

No

No

No

m2

m2

Renovation of Tobias Hainyeko
Constituency Office

N$
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20



Section No. 2
Bill No. 1
Alterations

Carried Forward
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N$
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28

29

30

31

32

33

34

35

Brought Forward
REPAIRS T INERY FITTIN

Reception Counter

Allow the amount of N$ 10 000,00 (Ten Thousand
Namibia Dollars) for closing bottom of reception desk

Kitchen Counter

Allow the amount of N$ 10 000,00 (Ten Thousand
Namibia Dollars) for fixing the kitchen cabinets

REPAIRS AND SUNDRIES TO EXISTING ROOF
COVERINGS

Fibre Cement

Remove damaged fibre cement roof soffit

Replace damaged or missing roof soffit with new 9mm
nutec sheets

REPAIRS AND SUNDRIES TO PLUMBING AND
DRAINAGE

Sanitary fittings

Inspect, service and fix existing wash hand basin,
including new fittings as may be necessary

Inspect, service and fix existing WC, including new
fittings as may be necessary

Inspect, service and fix existing urinal, including new
fittings as may be necessary

Undercounter geyser

Inspect, service and fix existing geyser, including new
fittings as may be necessary

Rodding Eye

Replace damaged or broken rodding eye with new
110mm cast iron "ABC" cleaning eye including fixing
concrete etc

m2

m2

No

No

No

No

No

Renovation of Tobias Hainyeko
Constituency Office

N$

Item

Item

13

13

10 000,00

10 000,00



Section No. 2
Bill No. 1
Alterations

Carried Forward
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40

Brought Forward

REPAIRS AND SUNDRIES TO PAVIN

Lift up interlocking paving stones or precast paving
slabs where the surface has sagged in small isolated
areas, scarify and compact existing surface under,
provide and lay additional base course and clean sand
bedding as necessary and re-lay paving stones or
paving slabs

CLEANING

General cleaning of braai areas and chimneys

Remove old notice board and making good floor where
poles removed

REPAIRS AND SUNDRIES TO EIL ECTRICAL
WORK

Replace missing or damaged light tubes in reception
area including new fittings as may be necessary( as per
site visit)

EALING AND FIXING ROOF COVERIN

Inspecting, fixing and sealing roof

Carried Forward to Summary of Section No. 2

Section No. 2
Bill No. 1
Alterations

m2
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No

No
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Renovation of Tobias Hainyeko
Constituency Office

Item Quantity Rate Amount
No

SECTION NO. 2

BUILDER'S WORK
BILL NO. 2

CEILINGS. PARTITIONS & ACCESS
FLOORING, ETC.

NOTES:

Attention is directed to the relevant sections of the
Model Preambles for Trades which forms a part of this
Bill and must be read in conjunction herewith.

Supplementary preambles

Electrical light fittings, diffusers, panels, etc, generally
are "lay in" units of the same dimensions as the
suspension grid described and allowance must be made
accordingly for their support inclusive of any flexibility in
setting out that may be required (ceiling panels have not
been deducted and pricing is to take cognisance
thereof)

1 | 600 x 1200 x 12,5mm "Owadek Gypsum" or similar
approved ceiling panels face-covered with white
embossed vinyl laid on "Owaconstruct” S3 exposed
demountable butt-cutt T24 suspension system including
galvanised main tees, cross tees, etc. All suspended
with galvanised hangers at centres not exceeding
1200mm and installed to manufacturer's instructions m2 4

Carried Forward to Summary of Section No. 2 N$

Section No. 2
Bill No. 2
Ceiling, Partitions, Access Flooring




Iltem

No

10

SECTION NO. 2

BUILDER'S WORK
BILL NO. 3
IRONMONGERY
NOTES:

Attention is directed to the relevant sections of the
Model Preambles for Trades which forms a part of this
Bill and must be read in conjunction herewith.

BATHROOM FITTIN

Cleanex or similar approved

Soap dispenser (white enamel), plugged

LETTERS. NAMEPLATES. ETC

2mm Thick natural anodised cut aluminium letters in

font "TW CEN MT CONDENSED", colour: black
secured to door with silicone

50mm High: COUNCILLORS OFFICE

50mm High: THC.2

50mm High: THC.3

50mm High: THC.4

50mm High: THC.5

50mm High: THC.6

50mm High: BOARDROOM

50mm High: STOREROOM

50mm High: CLEANERS STORE

No

No

No

No

No

No

No

No

No

No

Quantity

Renovation of Tobias Hainyeko

Rate

Constituency Office

Amount
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50mm High: KITCHEN

Carried Forward

Section No. 2
Bill No. 3
Ironmongery

No

Renovation of Tobias Hainyeko
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N$
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14

15

Brought Forward

150 x 150mm Sign for male bathroom No
150 x 150mm Sign for female bathroom No
150 x 150mm Sign for disabled bathroom No

CORNER PROTECTORS

Aluminium

30 x 30 aluminium corner protector 2000mm high, fixed
on both sides No

Carried Forward to Summary of Section No. 2

Section No. 2

Bill No. 3
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SECTION NO. 2

BUILDER'S WORK
BILL NO. 4
PAINTWORK

SUPPLEMENTARY PREAMBLES

For Preambles refer to "Model Preambles for Trades"

PAINTWORK TO PREVI LY PAINTED AND
PLASTERED OR SCREEDED SURFACE

Clean down and prepare, apply one coat "Acrylic
PVA" grade 1 to match existing or similar approved

On internal walls m2

Extra for additional one coat of paint (rate only) m2

Clean down and prepare, apply one coat "Acrylic
PVA" grade 1 to match existing or similar approved

On external walls m2

Extra for additional one coat of paint (rate only) m2

Mouldings and bands not exceeding 300mm wide or
girth in colours differing from surrounding work m

ON PLASTERBOARD

Clean down and prepare, apply one coat "eggshell
enamel" to match existing or similar approved

On ceilings m2

Section No. 2
-41

Quantity

601

201

80

15

Renovation of Tobias Hainyeko

Rate
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Amount
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Constituency Office
Bill No. 4 Carried Forward N$
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Brought Forward

ON FIBRE-CEMENT

Clean down and prepare, apply one coat "Pera
Rill/Medium" to match existing or similar approved

On ceilings, including cornices and cover strips

On fascias and soffit linings

Extra for additional one coat of paint (rate only)
ON METAL

Prepare remove all rust and mill scale and welding
spots an apply one coat zinc chromate undercoat
and two coats high glass enamel to match existing
(or similar approved)

On door frames

Extra for additional one coat of paint (rate only)
ON WOOD

Clean down and prepare, apply one coat high gloss
enamel paint to match existing or similar appproved

On timber doors

Clean down and prepare, apply one coat dark brown
gloss polyurethane varnish to match existing or
similar approved

On rails, skirting, etc not exceeding 300mm girth

Extra for additional one coat of paint (rate only)

Carried Forward to Summary of Section No. 2
-43
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SECTION NO. 2

BUILDER'S WORK
BILL NO.5
EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES
For Preambles refer to "Model Preambles for Trades"
PAINTWORK FOR BOUNDARY WALL

PAINTWORK TO PREVIOUSLY PAINTED AND
PLASTERED OR SCREEDED SURFACES

Clean down and prepare, apply one coat "Acrylic
PVA" grade 1 to match existing or similar approved

On boundary wall m2

Extra for additional one coat of paint (rate only) m2

Mouldings and bands not exceeding 300mm wide or
girth in colours differing from surrounding work m

ON METAL

Prepare remove all rust and mill scale and welding
spots an apply one coat zinc chromate undercoat
and two coats high glass enamel to match existing
(or similar approved)

On gates, grilles, burglar screens, balustrades, etc (both

sides measured over the full flat area) m2
On general surface of steel on carport m2
PAVING

Approved earth filling supplied by the Contractor
and compacted in layers not exceeding 150mm thick

G5 layer in 150mm layers compacted under paving m3

Section No. 2
-45

Quantity

236

14

35

17

22
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Renovation of Tobias Hainyeko

Constituency Office
Bill No. 5 Carried Forward N$
External works



Brought Forward

Compaction of ground surface under floors etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material
where necessary and compacting to 93% Mod
AASHTO density

Under floors, etc. including forming and poisoning
shallow furrows against foundation walls, etc.

Soil insecticide

Under floors, etc. including forming and poisoning
shallow furrows against foundation walls, etc.

PRECAST CONCRETE

Concrete Class 35Mpa interlocking paving block laid
to an approved pattern and including 25mm thick
sandbed with joints filled with similar sand broomed

60mm Interlock Paving

Carried Forward to Summary of Section No. 2

Section No. 2
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Renovation of Tobias Hainyeko
Constituency Office

SECTION SUMMARY - Building Work

Bill Page Amount
No No

1 | Alterations 20

2 | Ceiling, Partitions, Access Flooring 21

3 | Ironmongery 23

4 | Paintwork 25

5 | External works 27

N$
Carried to Final Summary
Section No. 2
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Renovation of Tobias Hainyeko
Constituency Office

FINAL SUMMARY
Section Page Amount
No No
1 | Preliminaries 14
2 | Building Work 28
SUB-TOTAL N$
Contingencies
Provide the sum of N$ 50 000,00 (Fifty Thousand
Namibia Dollar) for contingencies to be used as directed
by the Principal Agent and to be deducted in whole if not
required N$ 50 000,00
SUB-TOTAL N$
ADD : VAT @ 15% N$
TOTAL N$
Carried to Form of Tender N$




Priced Activity Schedule authorized By:

Name: Signature:
Position: Date:
Authorized for and on behalf of: Company

SECTION V: SPECIFICATIONS AND COMPLIANCE SHEET

Khomas Regional Council shall customise this section and the table hereunder where the Service
Providers have to achieve set specification and performance standards.]

Procurement Reference Number: W/RFQ/KRC-12/2024/2025

Bidders should complete columns C and D with the specifications and performance of the Works
offered. Also state “comply” or “not comply” and give details of any non-compliance/deviation to
the specifications required. Attach detailed technical literature if required. Authorise the
specifications offered in the signature block below

Ite | Specifications and Performance Required Compliance of Details of Non-
m Specifications and Compliance/
No Performance Deviation
Offered (if applicable)
A* B* @ D
1 Renovation of Tobias Hainyeko
Constituency Office
* Columns A and B to be completed by Public Entity.
Specifications and Compliance Sheet authorized By:
Name: Signature:
Position: Date:
Authorised for and on behalf of: Company
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SECTION VI: GENERAL CONDITIONS OF CONTRACT AND CONTRACT AGREEMENT

Any resulting contract shall be placed by means of a Purchase Order/Letter of Acceptance and shall
be subject to the General Conditions of Contract (GCC) for the Procurement of Goods (Ref.
W/RFQ-GCC) available on the website of the Public Entity (insert website address) except where
modified by the Special Conditions below

SECTION VIII SPECIAL CONDITIONS OF CONTRACT

Procurement Reference Number: W/RFQ/KRC-12/2024/2025

The clause numbers given in the first column correspond to the relevant clause number of the
General Conditions of Contract.

Gé:e?egﬁg:e Special Conditions
Employer Khomas Regional Council
GCC1.1(r)
Intended The intended completion date is: February 2024

Completion Date
GCC

Based on the nature of work, the Bidders are encouraged to complete at least
within 12 weeks after the acceptance of award.

Project Manager
GCC 1.1(y)

The Project Manager is: David Andreas
Deputy Director: Technical Services

Site GCC 1.1(aa)

Renovation of Tobias Hainyeko Constituency Office

Start Date The Start Date shall be: December 2024

GCC 1.1(dd)

The Works The Works consist of: Renovation of Tobias Hainyeko Constituency Office
GCC 1.1(hh)

Interpretation
GCC2.2

The following additional documents shall form part of the contract : Drawings

Language and
Law

The language of the contract is English

The law that applies to the Contract is the law of Namibia.

GCC 3.1

Project The Project Manager shall obtain specific approval from the Employer before

Manager’s carrying out any of his duties under the Contract which in the Project Manager’s

Decisions 4.1 opinion will cause the amount finally due under the Contract to exceed the
Contract Price or will give entitlement to extension of time. This requirement shall
be waived in an emergency affecting safety of personnel or the Works or adjacent
property.

Delegation The Project Manager may delegate his/her duties.




GCC Clause
Reference

Special Conditions

GCC5.1

Notices
GCC6

Any notice shall be sent to the following addresses:
Khomas Regional Council

Pullman Street 6688
Windhoek North
Windhoek

Bidding Document

For the Contractor, the address shall be as given on the first page of the
Purchase Order/Letter of Acceptance and the contact name shall be

Insurance
GCC 131

Except for the cover mentioned in (d)(i) hereunder, the other insurance covers
shall be in the joint names of the Contractor and the Employer and the minimum
insurance amounts shall be:

(@  for the Works, Plant and Materials: The Contractor shall take
adequate insurance cover for its works, plant and materials for any
claim arising in the execution of the works

(b)  forloss or damage to Equipment: The Contractor shall take adequate
insurance cover for loss or damage to the equipment

(c)  for personal injury or death: of the Contractor’s employees: The
Contractor shall take an adequate insurance cover for its employees
for any claim arising in the execution of the works.

(d)  for loss or damage to materials on-site and for which payment have
been included in the Interim Payment Certificate, where applicable.

(e)  for loss or damage to materials on-site and for which payment have
been included in the Interim Payment Certificate, where applicable.

The Contractor shall choose to take the insurance covers indicated above as
separate covers or a combination of the Contractor’s All Risks coupled with the
Employer’s liability and First Loss Burglary, after approval of the Employer.All
insurance covers shall be of nil or the minimum possible deductibles at sole
expense of the contractor.

Site Date

The contractor shall be deemed to have examined any Site Data supplemented




SeE ClRlES Special Conditions
Reference
GCC 141 by any information available to the Contractor.

Possession of the
Site
GCC 20.1

The Site Possession Date shall be: Within seven (7) days of accepting off
Purchase Order and/Award Letter

Procedure for
Disputes

GCC 24

No Adjudicator shall be appointed under the contract and arbitration shall not
apply. If any dispute arises between the Employer and the Contractor in
connection with or arising out of the Contract, the parties shall seek to resolve
any such dispute by amicable agreement. If the parties fail to resolve such dispute
by amicable agreement, within 14 days after one party has notified the other in
writing of the dispute, then the dispute shall be referred to court by either party.

Program
GCC25.1

The Contractor shall submit for approval a Program for the Works within 7 days
from the date of the Letter of Acceptance or issue of Purchase Order Agreement.

GCC 253

Program updates shall be required.

Defects Liability
Period

The Defects Liability Period is: 3 months

GCC 33.1

Payment “A single statement of the estimated value of the work executed shall be

Certificates submitted on completion of the Works. The Project Manager shall check the

GCC 39.7 statement and certify the amount to be paid to the Contractor”.

Payments The amount certified by the Project Manager shall be paid in full within 30 days

GCC 40 of receipt by the Employer of an invoice, supported by:

(@) the payment certificate; and
(b) acertificate of Completion of the Works.

Adverse weather (a) Reason of any exceptionally adverse weather conditions such as heavy

Conditions rains, storms, floods, etc.

GCC 41.1 (I) (b) Reason of civil commotion, strike or lockout affecting any of the trades
employed upon the Works or any of the trades engaged in the
preparation, manufacture or transportation of any of the goods or
materials required for the works.

Price The Contract is not subject to price adjustment.

Adjustment

GCC 44.

Retention N/A

GCC 45.

Bonus The rate for the Bonus per calendar day is: N/A

GCC 46.




GLE Gl Special Conditions
Reference
Advance Q) No advance payment shall be made*
Payment
GCC 47
GCC 48 “As built” drawings or operating and maintenance manuals are not required.




QUOTATION CHECKLIST SCHEDULE

[Public Entity to update this Checklist to ensure that it contains the documents required from

Bidders for the specific procurement]

Procurement Reference No.: W/RFQ/KRC-12/2024/2025

Description

Attached

Not
Attached

Quotation letter

Bid Securing Declaration

Valid Company Registration Certificate

Valid Good Standing Tax Certificate

Certified copy of Good Standing Social Security Certificate

Certify copy of Affirmative Action Compliance Certificate, proof
from Employment Equity Commissioner that bidder is not a
relevant employer, or exemption issued in terms of Section 42 of
the Affirmative Action Act, 1998

An undertaking on the part of the bidder that the salaries and wage
payable to its personnel in respect of this proposal are compliant to
the relevant laws, renumeration Order Signed written undertaking as
contemplated in Section 138 (2) of the Labour Act, 2007

Priced Activity Schedules

Specification and Compliance Sheet

Disclaimer: The list defined above is meant to assist the Bidder in submitting the relevant
documents and shall not be a ground for the bidder to justify its non-submission of major
documents for its quotation to be responsive. The onus remains on the Bidder to ascertain that
it has submitted all the documents that have been requested and are needed for its submission

to be complete and responsive.
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